10-		 		
<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg
1. My system was installed and ready for operation on time and within budget, as specified in the project contract.	3		1	
Specified in the project contract.		 		
2. The new system was integrated well with my existing systems with no major conflicts.	2			
3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	3			
4 helped in solving problems encountered during the implementation of	3			
the new system. 5. The system installed by met all of my organization's expectations.	3			
System users are generally satisfied with the new system's functionality and performance.	3			
7. Any problems encountered by the new system were quickly diagnosed and corrected by	3			
8. System change orders were promptly implemented and reasonably priced.	.3			
9. User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	3			
10. Administration and Maintenance training provided by was adequate for my organization's needs.	3			
11. Software bug corrections were provided in a timely manner and solved the identified problems.	2			
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	2			
13. On-going maintenance costs were identical to the prices originally bid by	3			
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	3			

		S	coring Scale		
Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree	
 0	1	2	3	4	

The contacted references also had the following to say:

The most positive thing I can say about _______'s system implementation is:

1 System installed work well for us.
2

The most negative thing I can say about _______ 's system implementation is:

1 The system did not fit well we existing equipment

2 but that was worked out.

12

Jim Creighton, Glynn Co.-Georgia

TCI

			J
Ref A	Ref B	Ref C	Avg
4			
2			
4			
4			
Ц	1		
3			
3			
T 4			<u> </u>
4			
4		<u> </u>	
3			
4			
4			
3			
	The second		
	4 2 4 4 3 3 4 4 4 3 4	4 2 4 4 3 3 4 4 4 3 4	2 4 4 4 3 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4

			Scoring Scale	
Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree
0	1	2	3	4

The contacted references also had the following to say:

The most positive thing I can say about	's system implementation is;
The most positive thing I can say about 1 The Equipment works	great for our needs
2	

The most negative thing I can say about _________'s system implementation is:

1 Some min or bugs, but were corrected.

Larry Wright - Talladega County, AL

12

(m-				
<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg
 My system was installed and ready for operation on time and within budget, as specified in the project contract. 	3.5			
2. The new system was integrated well with my existing systems with no major conflicts.	3			
3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	4			
4 helped in solving problems encountered during the implementation of the new system.	4			
5. The system installed by met all of my organization's expectations.	3	<u> </u>		$ldsymbol{ldsymbol{ldsymbol{eta}}}$
6. System users are generally satisfied with the new system's functionality and performance.	3			
7. Any problems encountered by the new system were quickly diagnosed and corrected by	3		<u> </u>	
8 System change orders were promptly implemented and reasonably priced.	3			<u> </u>
User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	3			
10. Administration and Maintenance training provided by was adequate for my organization's needs.	3			
11. Software bug corrections were provided in a timely manner and solved the identified problems.	3			
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	2			
13. On-going maintenance costs were identical to the prices originally bid by	3			
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	3.5	-		

		s	coring Scale		
Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree	
0	1	2	3	4	

The contacted references also had the following to say:

The most positive thing I can say abouts system implementation is:
The most positive thing I can say about's system implementation is: 1 The are out of the box thinkers - move from
2 Saved money for local Govt.
3. Very User friendly.

The most negative thing I can say about _______ 's system implementation is:

1 French to English translation on written user manuals

2 were very poorly translated. This problem was fixed

Saralyn Hayes Mid American Regional

CML/AK ASSOCIOTES

Attachment # 2 Page _____ of _/O___

. My system was installed and ready for operation on time and within budget, as pecified in the project contract.		Ref B	Ref C	Avg
pecined in the project contacts.	4			
. The new system was integrated well with my existing systems with no major onflicts.	4			
designed and implemented the new system around my organization's	s 4+			
eeds. We did not have to significantly change our operating procedures.	. 	-		
helped in solving problems encountered during the implementation on the new system.	1			
The system installed by met all of my organization's expectations.	4			
 System users are generally satisfied with the new system's functionality and performance. 	4			
7. Any problems encountered by the new system were quickly diagnosed and corrected by	4			
System change orders were promptly implemented and reasonably priced.	4			
Output Description of the control	3			
Administration and Maintenance training provided by was adequate or my organization's needs.				
11. Software bug corrections were provided in a timely manner and solved the	4			
dentified problems. 12. Software version updates were provided in a timely manner and provided the	4		_	
enhancements requested by system users. 13. On-going maintenance costs were identical to the prices originally bid by	14	1		
	17	-	 	-
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	1.4			
				^
Scoring Scale				
Strongly Disagree Disagree Neutral Agree Strongly A	gree			
0 1 2 3 4				

12

Raymond Labelle Rhode Island State

Attachment # 2
Page 5 of 10

CML

<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg	
1. My system was installed and ready for operation on time and within budget, as specified in the project contract.	4				
2. The new system was integrated well with my existing systems with no major conflicts.	4				
3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	4				
4 helped in solving problems encountered during the implementation of the new system.	4				
5. The system installed by met all of my organization's expectations.	3	П			
6. System users are generally satisfied with the new system's functionality and performance.	H				
7. Any problems encountered by the new system were quickly diagnosed and corrected by	-4			-	
System change orders were promptly implemented and reasonably priced.	21				
User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	4				
10. Administration and Maintenance training provided by was adequate for my organization's needs.	4		<u> </u>		
11. Software bug corrections were provided in a timely manner and solved the identified problems.	4			-	
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	None	ne	eeled	40	date
13. On-going maintenance costs were identical to the prices originally bid by	1	II	cint	1	
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	4				
]
Scoring Scale					}
	00				1
Strongly Disagree Disagree Neutral Agree Strongly Agr					
The contacted references also had the following to say:					
The most positive thing I can say about <u>AML</u> 's system implementation is: 1 Willingness to support and standby eg 2 With any problems.	·wypr	nent	- In	de	aling
The most negative thing I can say about's system implementation is: 1 "Can't say anything negative about C" 2					

Georgia Baggett - Okaloosa Co.

Page 2

Orint (Position

Attachment # of of

<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg
1. My system was installed and ready for operation on time and within budget, as specified in the project contract.	4			
2. The new system was integrated well with my existing systems with no major conflicts.	4			
3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	4			
4 helped in solving problems encountered during the implementation of the new system.	3			
5. The system installed by met all of my organization's expectations.	3			
System users are generally satisfied with the new system's functionality and performance.	3			
7. Any problems encountered by the new system were quickly diagnosed and corrected by	3			
8. System change orders were promptly implemented and reasonably priced.	2	<u> </u>		
9. User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	3			
10. Administration and Maintenance training provided by was adequate for my organization's needs.	2			
11. Software bug corrections were provided in a timely manner and solved the identified problems.	3			
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	4		; 	
13. On-going maintenance costs were identical to the prices originally bid by	4			
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	3			

			S	coring Scale		<u></u>	
Ĺ	Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree		
	0	1	2	3	4	<u></u>	

The contacted references also had the following to say:

The most positive thing I	can say about	's system implem	entation is:

- 1 Time line was meet.
- 2 Look of the communications center is great

Marie Kenum

Sumter County

<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg
1. My system was installed and ready for operation on time and within budget, as specified in the project contract.	m)			
2. The new system was integrated well with my existing systems with no major	1			
conflicts. 3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	3	 	 	
4 helped in solving problems encountered during the implementation of	3			
the new system. 5. The system installed by met all of my organization's expectations.	3			
System users are generally satisfied with the new system's functionality and performance.	2			
7. Any problems encountered by the new system were quickly diagnosed and corrected by	3			
8. System change orders were promptly implemented and reasonably priced.				
9. User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	3			
10. Administration and Maintenance training provided by was adequate for my organization's needs.]]			
11. Software bug corrections were provided in a timely manner and solved the identified problems.	1			
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	2			
13. On-going maintenance costs were identical to the prices originally bid by	3			
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	2			
		大地	K D CO	₹

		<u> </u>	coring Scale		
Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree	
0	<u> </u>	2	3	4	

The contacted references also had the following to say:

's system implementation is: The most positive thing I can say about

1 2

The most negative thing I can say about ______ 's system implementation is: .

1 Lack of experienced tech's from Sprint working on System.

Sandy Mercer - Polk County

<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg
1. My system was installed and ready for operation on time and within budget, as specified in the project contract.	જ			
2. The new system was integrated well with my existing systems with no major conflicts.	ļ			
3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	ಎ			
4 helped in solving problems encountered during the implementation of the new system.	3			
5. The system installed by met all of my organization's expectations.	2	11	<u></u>	
6. System users are generally satisfied with the new system's functionality and performance.	}			
7. Any problems encountered by the new system were quickly diagnosed and corrected by	l			
8. System change orders were promptly implemented and reasonably priced.				
9. User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	3			
10. Administration and Maintenance training provided by was adequate for my organization's needs.	3			
11. Software bug corrections were provided in a timely manner and solved the identified problems.	2			
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	a			
13. On-going maintenance costs were identical to the prices originally bid by				
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	2			
Scoring Scale			· <u>-</u>	

Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree	
0	1	2	3	4	
The contacted refere	ences also had	the following	to say:		
The most positive th	•		's system im	plementation is:	
The most negative ti					

1"No personal contract w/sprint."
? Feels like I get the run around constantly:

Christine Daniels - Jackson Co.

12

County CPE Page 2 .	1	age D	of_	
Sprit Positive >		_		
	Ref A	Ref B	Ref C	Avg
My system was installed and ready for operation on time and within budget, as specified in the project contract.	3			
The new system was integrated well with my existing systems with no major conflicts.	3			
3 designed and implemented the new system around my organization's needs. We did not have to significantly change our operating procedures.	3			
4 helped in solving problems encountered during the implementation of the new system.	2			
5. The system installed by met all of my organization's expectations.	3	<u> </u>		
6. System users are generally satisfied with the new system's functionality and performance.	3			
7. Any problems encountered by the new system were quickly diagnosed and corrected by				
System change orders were promptly implemented and reasonably priced.	3			
User training provided by was adequate for my organization's needs. The time between the end of training and the system cutover was acceptable.	3			
10. Administration and Maintenance training provided bywas adequate for my organization's needs.	2			
11. Software bug corrections were provided in a timely manner and solved the identified problems.	0			
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	0			
13. On-going maintenance costs were identical to the prices originally bid by	3			
14. I am satisfied with the products and services received from and would recommend their products and service to my peers.	3			
	7.7			

	· · · · · ·	S	coring Scale		
Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree	
0	1	2	3	4	

The contacted references also had the following to say:

The most positive thing I can say about's system implementation is:	
The most positive thing I can say about 's system implementation is: 1 Meet schedule we guipment. 2 Position IS great, any problems we guip I co	11 00017000
2 Positron is great, any problems wieguip I do	direct
The most negative thing I can say about	GWCG.
1 Maintenace provided by Sprint.	

Frank Kirk Sominole County

Pone	2
race	~

Sprint Musikan				 -
<vendor here="" name=""></vendor>	Ref A	Ref B	Ref C	Avg
1. My system was installed and ready for operation on time and within budget, as	2	1		
specified in the project contract.	2	├- ├		├ ─┤
2. The new system was integrated well with my existing systems with no major	Litt -	Dan	G	لميما
conflicts.		A LOV A	L CA	JUN
3 designed and implemented the new system around my organization's	3		}	
needs. We did not have to significantly change our operating procedures. 4. helped in solving problems encountered during the implementation of	†	 	 	1
	3			
the new system. 5. The system installed by met all of my organization's expectations.	١,			. _
6. System users are generally satisfied with the new system's functionality and	١ ،			
performance.	<u> </u>			<u> </u>
7. Any problems encountered by the new system were quickly diagnosed and	0			
corrected by	. –	 	 	 -
8. System change orders were promptly implemented and reasonably priced.	2	─	ļ	
9. User training provided by was adequate for my organization's needs.	0			
The time between the end of training and the system cutover was acceptable.	1-0-		 -	
10. Administration and Maintenance training provided by was adequate	0		Ì	1
for my organization's needs.	 		-	+
11. Software bug corrections were provided in a timely manner and solved the	Z		İ	
identified problems.		++	 	+
12. Software version updates were provided in a timely manner and provided the enhancements requested by system users.	2		<u> </u>	
13. On-going maintenance costs were identical to the prices originally bid by	3			
	12			-
14. I am satisfied with the products and services received from and	l j			
would recommend their products and service to my peers.	- Cong 2 - 19 April	F 16 10 1 1	12 4 10	e e
	100 1100 - 100 140		100	<u>, </u>
		P		ė.
The second secon				
		1		
Scoring Scale	. '	 		
Strongly Disagree Disagree Neutral Agree Strongly Ag	ree			
0 1 2 3 4				

					<u> </u>	_
			Scoring Scale	·		_
Strongly Disagree	Disagree	Neutral	Agree	Strongly Agree		
0	1	2	3	4		<u> </u>
The contacted refere			-			
11 Nothing	ing I can say a Positive	to Say	's system im	plementation is:		
The most negative to	hịng I can say : Mộtwiệ	about 2d Sys	's system in tem an	nplementation is: d basicall	y disappea	med.
	_ , .		I ·	1	40	,

Juan Botino Madison County Currently in Neg W/CMLIAK